



CITY OF WHEATLAND

111 C. Street
Wheatland, California 95692
Office (530) 633-2761
Fax (530) 633-9102

ADDENDUM NO. 1
Issued September 1, 2017

Change in Bid Opening Date
Bids To Be Opened On:
September 7, 2017 @ 2:00 p.m.

RE: City of Wheatland Police Station Remodel – Phase 2 Project
207 Main Street
Addendum #1 – Pre-Bid RFI

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the contract documents to the same extend as though it was originally included. The addendum consists of this cover and all the following pages and attachments.

The Contract Documents are hereby clarified, corrected and changed as indicated below.

<u>Part/Section</u>	<u>Description of Change</u>
Bidder's Book: Notice Inviting Bids, Paragraph one, three and four (inside box) Page 1-3.	The following changes were made to paragraph one, three and four (inside box) The bid date is changed from September 6, 2017 to September 7,2017. The bid time remains unchanged.

<u>Part/Section</u>	<u>Description of Change</u>
<p>Bidder's Book: Notice Inviting Bids, Paragraph three Page 1-3.</p>	<p>Paragraph three will be replaced entirely with the following paragraph;</p> <p>All of the Work for this contract shall be substantially completed within 45 working days from the date specified in the City's Notice to Proceed, in accordance with the terms of the Agreement. The City will assess liquidated damages in the amount of \$800 per working day, in accordance with the terms of the Agreement. The successful Bidder will be required to submit baseline and progress schedules, in a format and manner acceptable to the City of Wheatland, in accordance with the terms of the Agreement.</p>
<p>Bidder's Book: Contract Forms, Section 2.1.5 Page 2-2</p>	<p>Section 2.1.5 will be replaced entirely with the following sentence;</p> <p>The Contractor shall diligently prosecute the work to completion in accordance with the working days provided on the Invitation to Bid.</p>
<p>Bidder's Book: Instructions to Bidders, Section 4.20 Sentence 3, Page 4-8</p>	<p>Sentence three will be replaced entirely with the following statement:</p> <p>The time allowed for the completion of the work is 45 workings days and working hours are Monday -Friday from 7:00 AM to 5:00 PM, Saturday-Sunday and City Holidays: Closed.</p>
<p>Bidder's Book: Instruction to Bidders, Section 4.21 Page 4-8</p>	<p>Section 4.21 will be replaced entirely with the following sentence;</p> <p>The Contractor shall hold such licenses as may be required by the laws of the State of California for the performance of the work specified in the Contract Documents, and shall have the following classification or type of license for the work issued by the California Contractors State License Board: Class "B", California.</p>
<p>Specifications Book: Section 2 Technical Specifications, Temporary Facilities and Controls, Section 01 02 00 Page TS-4</p>	<p>Temporary Facility will be added to this section on bullet B and will read as follows;</p> <p>B) Temporary Facility: Contractor shall provide and construct a secured partition wall to separate the police department staff working area and the construction working area in order to minimize disturbance and provide security to the building to the satisfaction of the City. Pay Clause: this work will include all materials to labor, and shall be paid for in the various items of work and no additional compensation will be allowed.</p>

Questions and Answers (Received During Bid Period)

1) Access to the building during construction and working hours?

A1. Please see changes to the specifications above.

2) Can I get a copy of the list of pre-bid attendees?

A2. See attached document “sign in sheet”

3) I missed the job walk, can I still be able to bid this project?

Ans. Yes, the pre-bid meeting was non-mandatory, you are still able to bid on this project.


The bid opening date has changed due to this Addendum response.

A copy of this Addendum response and the acknowledgement form below must be attached to your bid proposal or your bid may be considered non-responsive.

If you have any questions or concerns regarding this Addendum response please contact Lorenzo Hernandez at (530) 968-4235 or hernandez@coastlandcivil.com.


Thank You,

Approved by:



Dane H. Schilling P.E.
City Engineer

Prepared by:






Lorenzo Hernandez
Junior Engineer

CITY OF WHEATLAND

Pre-Bid Meeting Sign in Sheet -- MANDATORY

Wednesday, August 30, 2017 2:00 p.m.

Police Station- Phase 2 Project

CONTRACTOR, NAME, COMPANY	MAILING ADDRESS, TELEPHONE NO.	E-MAIL ADDRESS	SIGNATURE	DRIVERS LICENSE	TIME IN	TIME OUT
J-WALT CONSTRUCTION, INC. JOSEPH WALTER	1727 E. MAIN ST WOODBRIDGE CA 95116 530.406.2278	office@jwaltconstruction.com			1:50pm	
Baskin Construction	631 Washington Blvd Roseville, Ca.	dclugkovich@baskinbuildingsolutions.com			1:50pm	
Frank Vels	1758 Oakley Ln Wheatland	Frank@velswebb.com			1:55	
V.V. Alton	211 Elm St Marysville CA	ehansard@vva.com			1:55	