

## **CITY OF WHEATLAND**

111 C. Street Wheatland, California 95692 Office (530) 633-2761 Fax (530) 633-9102

ADDENDUM NO. 2 Issued September 6, 2017

Change in Bid Opening Date
Bids To Be Opened On:
September 13, 2017 @ 2:00 p.m.

RE: City of Wheatland Police Station Remodel - Phase 2 Project

207 Main Street

Addendum # 2 - Pre-Bid RFI

To: All Building Exchanges and Plan Holders:

This addendum shall hereby be made a part of the contract documents to the same extend as though it was originally included. The addendum consists of this cover and all the following pages and attachments.

The Contract Documents are hereby clarified, corrected and changed as indicated below.

Part/Section	Description of Change
Bidder's Book:	The following changes were made to paragraph one, three and four (inside
Notice Inviting Bids,	box)
Paragraph one, three	
and four (inside box)	The bid date is changed from September 7, 2017 to September 13,2017.
Page 1-3.	The bid time remains unchanged.
Specifications Book:	Sentence 1.b. ii on bullet E, will be replaced entirely with the following
Section 2 Technical	statement:
Specifications,	
Mechanical,	
Section 23 00 00	Evidence Room shall have an inline fan with a carbon filter that provides a
Page TS - 21	minimum 100 cfm's.

## The bid opening date has changed due to this Addendum response.

A copy of this Addendum response and the acknowledgement form below must be attached to your bid proposal or your bid may be considered non-responsive.

If you have any questions or concerns regarding this Addendum response please contact Lorenzo Hernandez at (530) 968-4235 or <a href="mailto:hernandez@coastlandcivil.com">hernandez@coastlandcivil.com</a>.

Thank You,

Approved by:

Dane H. Schilling P.E.

City Engineer

Prepared by:

Lorenzo Hernandez

Junior Engineer

## Acknowledge Addenda

Addendum #:	Signed:
Addendum #:	Signed:
Addendum #:	Signed:
Addendum #:	Signed: